



CITY OF COLUMBIA
DEPARTMENT OF UTILITIES AND ENGINEERING
MEMORANDUM

DATE: January 29, 2015
TO: All MPP Contractors
FROM: Joseph D. Jaco, P.E., Director of Utilities and Engineering
RE: **SS695401- 48" Sanitary Sewer Interceptor Replacement along Crane Creek and the Broad River**

You are invited to a mandatory pre-bid meeting on **Tuesday, February 3, 2015 at 10:00 AM** at 1136 Washington Street, 7th Floor. Plans and Bid Documents will be available at this meeting. Please submit completed bids **no later than 2:00 p.m., Tuesday, February 17, 2015**. Bids should be dropped off at the City of Columbia 7th Floor Offices. Late bids will not be opened. A construction period of **540 days (18 months)** from Notice to Proceed shall be included in the proposal for the entire project. The Bypass Pump Station and Force Main shall be completed and operational within **150 day (5 months)** from the Notice to Proceed. The Notice to Proceed will be issued as quickly as possible but expect to be issued mid-March, 2015.

The project shall include; 7,650 LF of 48" DIP gravity sewer, 29 new manholes, 415 LF of 8" DIP gravity sewer, two (2) 72" Jack and Bores, +/- 19 MGD Bypass Pump Station with 8,500 LF of 30" HDPE Bypass Force Main and all associated appurtenances and improvements.

Engineer's estimate for construction is approximately 15 Million.

Attached please find a location map and a preliminary Bid Form for information.

All City of Columbia specifications, procurement regulations, and insurance requirements shall apply for this contract.

The Contractor must be knowledgeable about and abide by all of the City of Columbia General Specifications and Standard Construction Specifications.

cc: File